YR TRBR/GOVERNMENT OF INDIA
3fafkef f[AUTT/DEPARTMENT OF SPACE
faspT IRIUTS 3iaRer Hg/VIKRAM SARABHAI SPACE CENTRE
10T Ud SFIRET JW/CONSTRUCTION AND MAINTENANCE GROUP
0T U4 S1REMUT YHFT-UfAGTY/CONSTRUCTION AND MAINTENANCE DIVISION-CONTRACTS
fISaIdRH/ THIRUVANANTHAPURAM — 22/ (T1F./Ph. No.0471 — 2565669 / 2564622/2565117).

g-fAifaeT 31 3rafl T@HI/EXTENSION OF E-TENDER

feAi®/Dt: 10.09.2024

.
SI.No

ﬁEITUT/Description

SR/Details

(1)

1. P BT MNP/ Title of work

VRC, VSSC

P, TTuER & Ya . d1-32T T RITTAT SFHNT & oIE TRaTfad aEt forte &1 id U™ &1 auT d6G fdgdd s

Providing foundation and allied electrical works for proposed passenger lift for establishment section in Building No: V-32A at

2. 3-[f3eT Y& 9./ E-Tender

Notice No.

T ATHS/C03/65/2024-25

VSSC/CMG/C03/65/2024-25 Dt.05.08.2024

3. fAfaer & i 73 s amTa/

Estimate cost put to tender

%./Rs.2.48 drg/Lakhs

4. DR R EH B A 45 Days / UdTeli feAt
Period of completion

5, ST ST R (STASY)
Earnest money deposit (EMD %./Rs. 4,960/-

SRIAAE P Bl 3fdfd/Period for
downloading: feie 05.08.2024, 17.00
Fo/hrs I/ to fCAIH 11.08.2024, 23.00
Sol/hrs

Extended Upto 21.08.2024,

23.00 S9i/hrs

Further Extended Upto 04.09.2024,
23.00 S/hrs

Further Extended Upto 19.09.2024,
23.00 S/hrs

Sl WHHROY Bid clarifications: feid
03.08.2024, 9.00 Sui/hrs to feAiH
12.08.2024,12.00 S9i/hrs

Extended Upto 22.08.2024,12.00
a@f/hrs

Further Extended Upto 05.09.2024,
12.00 Sol/hrs

Further Extended Upto 20.09.2024,
12.00 Sol/hrs

Afaereff &t 1;ITfaf/Receipt of tenders:

fai® 12.08.2024 &1 23.00 §9V/hrs

Extended Upto 23.08.2024,23.00 Sollhrs
Further
23.00 Si/hrs
Further
23.00 Si/hrs

Extended Upto 06.09.2024,

Extended Upto 21.09.2024,

fAfaarst &1 @W/Opening of tenders:
fai® 14.08.2024 H 15.00 Tol/hrs
Extended Upto 28.08.2024,15.00 Sollhrs
Further Extended Upto 10.09.2024,
15.00 Sl/hrs

Further Extended Upto 24.09.2024,
15.00 Sl/hrs

SD/-

3U Yy / JeHs! - dfaerg

Deputy Head / CMD - Contracts




