
mw ffiqi"R"/GOVERNMENT OF INDIA 

3-Rifta=r fcra:rm/DEPARTMENT OF SPACE 

fcm:gr "flR"Tant 3-Rifta=r ~NIKRAM SARABHAI SPACE CENTRE 

foti:ltur "t!ti- 3-l'cFa=fUT ;JJQ"/CONSTRUCTION AND MAINTENANCE GROUP 

foti:ltur "t!ti- 3-l'cFa=fUT 'IJ:}:ffcJH-ifck;ili/CONSTRUCTION AND MAINTENANCE DIVISION-CONTRACTS 

lci,t,clc1c1tf{cH/THIRUVANANTHAPURAM - 22/(i:rncf c=r./Ph. No. 0471 - 2564568 I 2565726) 

~ -R 

SI. fclcRur/Description 

No. 

1. cnl"<l cliT ~~/Title of work 

2. t-~~~./ 
E-Tender Notice No. 

3. ~ ~ a'I° ~ J1cj,cHlfc?lc1 ~ 
/ Estimate cost put to tender 

4. cnl"<l~~"cl,'r~ I 

Period of completion 

5. ~~~(~) / 
Earnest money deposit (EMO) 

s l3i-1c>1~s m "$r 3TTTfu I Period for 
downloading: ~ 08.07.2026, 
17.00 ~/hrs. "ff/ to~ 12.06.2026, 
23.00 ~/hrs. 

Extended upto 23.00 hrs. on 
20.07.2026 

f-fc:®Gr ~~~/EXTENSION OF E-TENDER 

~ I Dt. 15.07.2026 

~/Details 

~ ~ J11$fl~Qq:, c), ~ IH-cilfclci ~ ~ :lfsT{UT "t!ti- cfi.+ffc.c>1 ~ Q$Icfi{OI :»ere,<);-~~ 
.f~ ~ m <);-~ ~ ~ cliT ~ / Rerouting of UG cables for the site clearance to 
construct proposed Flight Hardware Storage and Crew Module Integration bldg. for ICF at TERLS. 

fcl Q.fl Qfl fl~/ti"I Q J.i-:,1~/~03/15/2026-27 ~ 08.07.2026 

VSSC/CMG/E03/15/2026-27 Dated 08.07.2026 

~1 .48 ~/Lakhs 

2 (~/Two)~/ months 

~2,960.00 

~ .fQe'Jcfi{UI / Bid clarifications: 
~ 09.07.2026, 9.00 ~/hrs. "ff/to 
~ 13.07.2026,12.00 ~/hrs. 

Extended upto 12.00 hrs. on 
21 .07.2026 

~3-IT "$r i;rrfi:t / Receipt of 
tenders: ~ 14.07.2026 cm-
23.00 ~ /hrs. 

Extended upto 23.00 hrs. on 
23.07.2026 

fc:lfctcJ.m cm- Wc>1cTT I 
Opening of tenders: ~ 
15.07.2026 cm- 15.00 
~ /hrs. 

Extended upto 15.00 hrs. 
on 24.07.2026 

LJ 
~~-

3Q" mm~. ~QJt~-~. ~QcH.,?i, cflt.!.at.!.a~ 
Deputy Division Head, CMD-CON, CMG, VSSC 


