MM#10

YRd TRHR/GOVERNMENT OF INDIA
3faikes [AUT/DEPARTMENT OF SPACE
faspH ARTHTS 3fdfker H%/VIKRAM SARABHAI SPACE CENTRE
10T U9 3FREMT JW/CONSTRUCTION AND MAINTENANCE GROUP
fHTor Td SRREMT THRT-HIdGTy/CONSTRUCTION AND MAINTENANCE DIVISION-CONTRACTS
fAeaaURA/THIRUVANANTHAPURAM — 22/ (W1-H./Ph. No.0471 — 2565669 / 2564622/2565117).

g-ffacT #t 3afl IEF/EXTENSION OF E-TENDER

feqi®/Dt: 10.10.2024

.9

. ﬁTﬂ'UT/Description
Sl.No

R/Details

(1)

)

1. P BT XMW/ Title of work

JRAT H THUAS! & UYH dd WR
THEISHR T B BT TdIhR0T
Renovation of STR Conference hall at
first floor of MLB at VRC,VSSC

PR, Fruauaht & fafay baral o MY g3 deR 3 SR &1 gAf-Hf

Reconstruction of collapsed Compound wall at various stretches at
VRC,VSSC.

2. 3-FfaeT G=1 9./ E-Tender Notice
No.

T ATHS/C02/45/2024-25
VSSC/CMG/C02/45/2024-25
Dt: 10.09.2024

T ATHS/C03/74/2024-25
VSSC/CMG/C03/74/2024-25
Dt: 10.09.2024

3. fAfaar # &t 715 SrgATd ArTa)

Estimate cost put to tender

%./Rs. 9.60 d™/Lakhs

%./Rs. 21.51 dRd/Lakhs

4. H1 QA 7 B fafy

Period of completion

(02) & {8 /Two months

(04) IR Héai /Four Months

5. ST STHI IR (STASY)
Earnest money deposit (EMD

¥./Rs.19,200 /-

¥./Rs.43,020/-

SIS B P 3Hdfe/Period for downloading:
i 11.09.2024, 12.00 S/hrs T/ to feAiP

22.09.2024, 23.00 Sol/hrs

Extended Upto 06.10.2024,23.00 Foi/hrs
Further Extended Upto
Sol/hrs

17.10.2024,23.00

el WHHIY Bid  clarifications:
fais  12.09.2024, 9.00 TOVhrs
Tno feAid  23.09.2024,12.00
goi/hrs

Extended Upto 07.10.2024,12.00
goi/hrs

Further Extended
18.10.2024,12.00 Soi/hrs

Upto

Afaqreff &t QT@[/Receipt of
tenders: f&Tie 24.09.2024 &I

fAfagrst @1 Wa/Opening of tenders:
a1 26.09.2024 FT 15.00 FSl/hrs

23.00 Sui/hrs Extended Upto 10.10.2024,15.00
Extended Upto Soi/hrs

08.10.2024,23.00 §oi/hrs Further Extended Upto
Further  Extended  Upto | 22.10.2024,15.00 §5i/hrs

19.10.2024,23.00 SSi/hrs

SD/-
3I9 UY / WeAS! - dfagny

Deputy Head / CMD - Contracts



