
m«1 mcfi'R"/GOVERNMENT OF INDIA 
.3fc:rtte;r fam;JrJDEPARTMENT OF SPACE 

~ ~ .3fc:rtte;r ~NIKRAM SARABHAI SPACE CENTRE 
~ 'C.lC'f ~ ;JJq/CONSTRUCTION AND MAINTENANCE GROUP 

~ 'C.lC'f ~ ~-~/CONSTRUCTION AND MAINTENANCE DIVISION-CONTRACTS 
~'(>q;;:i(iq:o•!ITHIRUVANANTHAPURAM- 22/(~./Ph. No.0471 - 2565669 I 2565726) 

~ 

w. "fT. fcl<Rul/Description 
Sl. No. 

1. q?fl:f C:PT ~/Title of work 

2. ~-~~~./ E-Tender Notice 
No. 

3. ~~<ft~ 1j~ll"ie1 ffill('f/ 
Estimate cost put to tender 

4. <PT<twr-&Rctr~ 
Period of completion 

5. ~\Jfl1Tm<~ 
Earnest money deposit (EMD) 

o 10'i<:'llo m ctr 31cff~ I Period for 
downloading: ~ 19.10.2024, 10.00 
~/hrs. 'itlto ~ 28.10.2024, 23.00 ~/hrs. 

Extended upto 23:00 hrs. on 13.11.2024 

t-t!tfCrn'r c#:r ~~/EXTENSION OF E-TENDER 
~I Dt. 04.11 .2024 

aitt/betails 

(1) (2) 

11Qc);cfr ~r;f-, ~, ci'l Q 'H Q fF8~ ~ e~"IQ'HQ'H'8~/~3ii$Q'H<q_ m- ~ fcrtm.l ~ra:rr ~-
96c);cfr ~ ~Cla'h q;r ~I ~ 31 Cfi!ff q;r ~ Cfi!ff ~ ~ t=fm 

" ) 

Replacement of 96kV lightning arrester in 11c);cfr/44Qcfr ~r;f 3q'h{Ot'j ~ 31-~ q;r 
110kV substation, TERLS, VSSC. 

ICI ~*I ~*1*11/41 L{Aufl/{0315512024-25 
~ 18.10.2024 
VSSCICMGIE0315512024-25 
18.10.2024 

~2 . 83 ~llakhs 

5 ~ I Five)~ I months 

~5,660.00 

~ *Y~Cf5xOI I Bid clarifications: 

~ 20.10.2024, 9.00 ~lhrs. 
~Ito ~ 29.10.2024,12.00 
~lhrs. 

Extended upto 12.00 hrs. on 
14.11.2024 

" 
~I 
~ 

Replacement of damaged earth chamber 

with PCC chamber and improvement of earth 
resistance of 11 kVI440V substation equipments in 
various substations at VSSC I IISU area. 

Fcll{t~~t~:Rl;:Rl~Aufl/{o3/5612024-25 
~ 18.10.2024 

Dated VSSCICMGIE0315612024-25 Dated 18.10.2024 

~4.52 ~llakhs 

... 
4 (~ I Four) ~I months 

~9,040.00 

~J{f c$T mfL(r I Receipt of ~J{f em ~ I Opening 
tenders: ~ 01.11.2024 
CBl23.00 ~lhrs. 

Extended upto 23:00 hrs. 
on 18.11.2024 

of tenders: ~ 04.11.2024 
CBl 15.00 ~/hrs. 

Extended to 15:00 hrs. on 
21.11.2024 

'J _-.:U 
¥~11Jl~ 

Deputy Head, CMD-Contracts 


