LT 9<H1C / GOVERNMENT OF INDIA
srafier fa9mT / DEPARTMENT OF SPACE
fasw TS siqfier ¥ / VIKRAM SARABHAI SPACE CENTRE
fAmtor we srgeerer 37 / CONSTRUCTION AND MAINTENANCE GROUP
f&asiaqd / THIRUVANANTHAPURAM - 22
(B9 7. / Ph. No. 0471 — 2564568 / 5669 / 4537)

E-Ffaer gEaT . fruamaieast/N01/14/2024-25 A1+ 01.08.2024
E-Tender Notice No. VSSC/CMG/C01/14/2024-25 Dt. 01.08.2024

g-fafaer fit srafyr sg@T / EXTENSION OF E-TENDER

fesi/Date: 20.08.2024

#. 9./ fa<u/Description s4t¢/Details
SI. No.
1. =1 7 ofid=/ Title of work Frogueaft, qar & dEwArR IatataEt & orw dsmeey
e wad (FF-l) T da49 vqua: Tdy aredi a9t fE=E
FIAT o T AT et ¢ F1 =AT0r (A w ) /
Augmentation of VRC Main Building (Phase-Il) for
Technical Facilites at VSSC, Thumba SH:
Construction of RCC Cable Trench for AC Pipes
& Electrical Cables (Civil works)
2. Afger & & € sg@i=a @wma/ | ¥ 30.93 @r@/Lakhs
Estimated cost put to tender
3. F 2T 0 AT ety wEer §, Sy #rf | (03) 19 #EHThree Months
ATI9r T g &0 At & 153 fag & f=r
STTa/ Period of completion in months
reckoned from the 15" day of date of
issue of work order
4. | afgy s 9 WfEeEr gEaes &7 | 9/From 02.08.2024, 10.00 FSi/Hrs d/to
Tr3Adre 3T ST @eRat 8/ Period during | 12.08.2024, 23.00 ast/Hrs
which the tender document can be | f39i® 26.08.2024 FY 23:00 I3 TF FZTT T
downloaded Extended upto 23:00 hrs. on 26.08.2024
S. Tt FrgTsT/ Bid clarifications #/From 03.08.2024, 09.00 s<i/Hrs d@/to
13.08.2024, 12.00 aTi/Hrs
3T 27.08.2024 F¥ 12.00 5 TF F&TT T
Extended upto 12.00 hrs. on 27.08.2024
6. fAfaer o= & sifaw [t 3 799/ Last | %1 3%/Up to 16.08.2024, 23.00 =i/Hrs
date and time for receipt of tenders e+ 29.08.2024 F 23:00 S5 I%F TETT T
Extended upto 23:00 hrs. on 29.08.2024
7. fAfaer g & sifaw [t 7 @979/ Due | #1/0n 20.08.2024, 15.00 s<i/Hrs
date and time of opening of tenders o 02.09.2024 T 15:00 557
At 15:00 hrs. on 02.09.2024
8. FATAT ST TF9r (SUAST)/ Earnest money | X 61,8601/-
deposit (EMD)
Sdy/-
T A3er, drowstt, froagast

Group Director, CMG, VSSC




